
                        NOTICE TO CONTRACTORS 

 

CALL ORDER 100 

FEDERAL PROJECT NO. IM-80-8(515) 

LOCATION: I-80, MILFORD TO AIR PARK 

COUNTIES: LANCASTER 

          SEWARD 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

July 21, 2011.  At that time the bids will be opened and read for 

BR BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 13.4 MILES 

  START DATE 08/22/2011    WORKING DAYS   160 

  Price Range $  6,000,000 to $ 10,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning June 28, 2011 at the Lincoln 

Central Office and July 05, 2011 at the District Engineer's Office at LINCOLN 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

                          NOTICE TO BIDDERS 

 

To be eligible for the award of this contract, bidders shall submit a completed bidding 

proposal for Call Order No. 100, {Project No.  IM-80-8(515)} and Call Order No. 105, 

{Project No. IM-80-9(58)}.  Award of Contract, if awarded, will be made on the combined 

bid for these call order nos.  Separate contracts will be awarded for each Call Order Number. 

Please order plans and proposals accordingly. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING STANDARDS)                            31   SHEETS   $   7.75 

STANDARD PLANS                                              4   SHEETS   $   1.00 

 

SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T6    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S4    SUMMARY OF QUANTITIES 

    2-N1 - 2-N2    GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    3              PLAN SHEET--MILFORD INTERCHANGE 

    4              PLAN SHEET--PLEASANT DALE INTERCHANGE 

    5              TRAFFIC CONTROL PLAN--WORK IN VICINITY OF  

                   EXIT RAMP & ON RAMP 

    6              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 

    7              TYPICAL TRAFFIC CONTROL PLAN FOR LANE CLOSURE 

                   WITH CONCRETE BARRIER 

    8              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                   (FREEWAY-INTERSTATE) 

    9              TEMPORARY PAVEMENT MARKING PLAN 

    10             TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING  

    11             TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY 

    12             SPECIAL PLAN 1   JOINT REPAIR AT END OF FLOOR 

                                    REF. POST NO. 386+14 L & R 

    13             SPECIAL PLAN 2   JOINT REPAIR AT END OF FLOOR 

                                    REF. POST NO. 387+38 L & R 

    14 - 15        SPECIAL PLAN 3   CONCRETE REPAIR AT JOINTS 

                                    REF. POST NO. 391+65 L & R  

    16 - 17        SPECIAL PLAN 4   BRIDGE DECK REPAIR 

                                    REF. POST NO. 392+94 L & R 

    18             SPECIAL PLAN 1C  PAVEMENT APPROACH REPAIR 

    19 - 20        SPECIAL PLAN 2C  CONCRETE PROTECTION BARRIER 

 

    STANDARD PLANS   

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  



 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 6 BRIDGE AT STA. 390+51.53 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  74 LF 

PREP BRIDGE                                              1 EACH 

   390+51.53 LT. 

 

   GROUP 6A BRIDGE AT STA. 390+51.53 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  74 LF 

PREP BRIDGE                                              1 EACH 

   390+51.53 RT. 

 

   GROUP 6B BRIDGE AT STA. 456+10.00 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  74 LF 

PREP BRIDGE                                              1 EACH 

   456+10.00 LT. 

 

   GROUP 6C BRIDGE AT STA. 456+10.00 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

EXPANSION JOINT REPAIR                                  74 LF 

PREP BRIDGE                                              1 EACH 

   456+10.00 RT. 

 

   GROUP 6D BRIDGE AT STA. 682+20.00 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

PREP BRIDGE                                              1 EACH 

   882+20.00 LT. 

CONCRETE REPAIR                                         50 SF 

 

   GROUP 6E BRIDGE AT STA. 682+20.00 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

PREP BRIDGE                                              1 EACH 

   882+20.00 RT. 

CONCRETE REPAIR                                          1 SF 

 

   GROUP 6F BRIDGE AT STA. 749+50.00 LT. 

 

MOBILIZATION                                     LUMP      LUMP 

BR DECK REPAIR, PARTIAL DEPTH                          189 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

PREP BRIDGE                                              1 EACH 

   749+50.00 LT. 

 

   GROUP 6G BRIDGE AT STA. 749+50.00 RT. 

 

MOBILIZATION                                     LUMP      LUMP 

BR DECK REPAIR, PARTIAL DEPTH                          189 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

PREP BRIDGE                                              1 EACH 

   749+50.00 RT. 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 4,235 STA 

OVERLAY SOLID LINES                                  9,430 STA 

MOBILIZATION                                     LUMP      LUMP 

CONC PVMT REPAIR TYPE A FULL DEPTH                      75 CY 



CONC PVMT REPAIR TYPE B FULL DEPTH                     970 CY 

CONC PVMT REPAIR TYPE C FULL DEPTH                   1,195 CY 

CONC PVMT, PR-3500                                      29 CY 

   JOINT REPAIR 

BRIDGE APPROACH REPAIR                                  14 CY 

5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD           191,950 LF 

5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD           155,300 LF 

12" WHT WET RFLC PRF PVMT MKNG T4 GVD                4,300 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                     506 TON 

FOUNDATION COURSE REPLACEMENT                          208 CY 

ASPH CONC, TYPE SPS                                 17,260 TON 

ASPH CONC, TYPE SP5(0.5)                            34,510 TON 

ASPH CONC, TYPE LC                                  14,570 TON 

ASPH CONC FOR PATCH, TYPE SP5(0.5)                     500 TON 

PERF GRADED BINDER (70-28)                           3,768 TON 

PERF GRADED BINDER (52-34)                             655 TON 

TACK COAT                                          113,880 GAL 

RENTAL OF LOADER, FULLY OPERATED                        70 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  70 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    70 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   70 HOUR 

COLD MILLING, CLASS 3                              582,133 SY 

COLD MILLING, CLASS 3                               37,408 SY 

   TYPE A 

RUMBLE STRIPS, ASPHALT                               3,176 STA 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

 

   GROUP 10 GENERAL ITEMS 

 

SURV OF TEMP TRAFFIC CONT DEVICES                      250 CDAY 

BARRICADE, TYPE II                                 116,600 BDAY 

BARRICADE, TYPE III                                  1,546 BDAY 

TEMPORARY SIGN DAY                                   1,992 EACH 

SIGN DAY                                            14,890 EACH 

CONTRACTOR FURNISHED SIGN DAY                          240 EACH 

TEMP PAVEMENT MARKING REMOVAL                       10,400 LF 

PAVEMENT MARKING REMOVAL                             5,200 LF 

TEMP PVMT MARKING, TYPE PAINT                       10,400 LF 

TEMP PVMT MARKING SURF PREP                         10,400 LF 

FLASHING ARROW PANEL                                   546 DAY 

FLAGGING                                                50 DAY 

CONCRETE PROTECTION BARRIER                          2,600 LF 

RELOCATE CONC PROTECTION BARRIER                     2,600 LF 

RELOC INERTIAL BARRIER SYSTEM                            4 EACH 

INERTIAL BARRIER SYSTEM                                  4 EACH 

REPLACEMENT MODULE                                      18 EACH 

TRAINING                                             2,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

 


